



December 22, 2025

**“Supply and Delivery of TOYOTA INNOVA for NEECO II AREA2 &
Supply and Materials for Construction of NEECO II AREA2 Branch Offices
(PALAYAN CITY & GABALDON)”**

Dated ITB – December 6, 2025

SUPPLEMENTAL BULLETIN NO. 1

TO : **ALL REGISTRED BIDDERS**

This bulletin is issued to modify/amend items in the Bidding Documents. This shall form an integral part of the Bidding Documents, to wit:

This document addresses the clarifications on the specifications of the **Supply and Materials for Construction of NEECO II AREA2 Branch Offices (PALAYAN CITY & GABALDON)**, during the Pre-Bid Conference on December 15, 2025 at the NEECO II – Area 2 Main Office.

Main Concerns:

- **Construction Duration:**
 - **PALAYAN CITY & GABALDON BRANCH OFFICE (LOT B & C)** with Construction Duration period changed from one hundred twenty (120) days to one hundred fifty (150) days upon issuance of Notice to Proceed.
- **Schedule of Opening of Sealed Bids:**
 - **The OPENING OF SEALED BIDS for Lots A to C**, which was originally scheduled on **December 29, 2025**, has been **rescheduled to January 6, 2026**, pursuant to the **Office of the President Memorandum Circular No. 111**, which officially declared **December 29, 2025 as a holiday**. As such, it was deemed impractical to proceed with the bid opening on the originally scheduled date


JOCELYN S. PADERES
PBAC Chairman

